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WORK ASSIGNMENT 
PERFORMANCE WORK STATEMENT 

Contract No. EP-C-10-060 
Work Assignment: 1-25 
WAM: Maureen Johnson 

National Center for Environmental Assessment/Immediate Office 
Phone: (703) 347-8611 
FAX: (305) 425-8314 
E-mail: johnson.maureen@epa.gov  

Mail code: 8601P 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 

Alternate WAM(s): 
TBD 

LOE: 3875 hours 

Period of Performance: Issuance by Contracting Officer to July 31, 2012 



Title: Support of the National Center for Environmental Assessment (NCEA) 
Websites and Databases 

PWS Sections: 2(b), 2(c), 2.2, 2.3, 2.4, 2.10, 2.15, 2.17, 3.1.2, 3.1.3, 3.1.5, 3.1.6, 3.1.7, 3.1.9, 3.1.10, 
3.1.11, 3.1.12, 3.1.13, 3.1.15, 3.1.17, 3.1.18, 3.1.19, 3.1.20, 3.2, 3.4 

The purpose of this work assignment is to support research and research information dissemination of 
risk assessments and related aspects for NCEA's mission. This includes support to the NCEA Internet 
and Intranet and other projects/programs funded by NCEA including, but not limited to, the Exposure 
Factors Program/Hand Book, Report on the Environment (ROE), Benchmark Does Software (BMDS), 
Integrated Risk Information System (IRIS) database, NCEA EIMS/Science Inventory collection, and 
various guidance, training, and workshop outreach material. 

The primary goal of all these systems is to enhance preparedness, utility and business resiliency, 
detection, response, and recovery efforts relative to assessing risk in the environment, vulnerabilities, 
and threats if a natural calamity or incident occurs. Additionally, NCEA seeks innovative ways to 
distribute information to the targeted audience by utilization of emerging technologies especially in the 
area of Web 2.0. This not only allows NCEA to be more "green" in cutting back on the less 
environmentally friendly methods of communications, but also to demonstrate its alignment with the 
administration goals of making agency services and information more accessible to citizens so they can 
see value in their government. 

Human Health is one of the key areas of environmental protection all agency programs focus on and 
each of the systems mentioned above have a strong tie to assessments of water quality and human 
health. In each of these programs, NCEA seeks the best way to get information out to the correct and 
varied target audiences from our web sites. We also require support for the dissemination of guidance 
and information related to the understanding of climate change impacts, adaptation, and mitigation 
measures within the mission of NCEA. 

I. PURPOSE: 

The purpose of this work assignment is to: support new development, on-going maintenance and long-
term operation of all NCEA websites and databases in support of communicating, education, and 
outreach of the mission of the National Center for Environmental Assessment center and organization. 
NCEA is the principal organization for human health and ecological risk assessments in the Office of 
Research and Development. Therefore it is imperative that NCEA's web sites offer streamlined 
pathways (quick easy to use, task oriented and topical) to this research, models, data and technology. 
NCEA's web sites and databases are critical to supporting thousands of researchers all over the world. 

The result of this work assignment is improved designs to the NCEA Websites and database to meet our 
stakeholders and external (and internal) needs while complying with Agency web guidance and web 
initiatives. To that end, this work assignment requires improvements to the NCEA web sites that will 
streamline the web site (and database), reduce any redundant, outdated content (referred to by the EPA 
Webguide as "ROT") on the web site, and reduce the cost of maintenance and development on the site 
through the use of new technology and Agency approved software. 



The tasks described in this work assignment will outline the steps necessary to achieve the project's 
goals. Working together, the various tasks will complement one another to produce a more efficient, 
cohesive public experience that will improve the usefulness of the web site and support the business 
process of the NCEA organization. 

To achieve this outcome the contractor shall be expected to provide: 

1) Operation and maintenance of the NCEA Web sites and databases. 

2) Enhancements to the sites based on Agency guidance and new technology. 

3) Web analytics for site usability/enhancement and improved communication. 

4) Technical review by a Subject Matter Expert (SME) with expertise to provide support for 
database design or development. 

The intended audience for this project is: NCEA Management, NCEA Stakeholders (including but not 
limited to: EPA Program Offices and Regions, members of Congress, other Federal Agencies, etc), 
Colleges & Universities, States/Local Governments, Scientists from around the world, risk assessors and 
any concerned citizens. 

Additionally, this work assignment supports the mission of the Human Health Risk Assessment 
(HHRA) Program, which relates resources, activities, outputs, audience, short- and long- term outcomes 
to the HHRA Themes; 

Theme 1: Integrated Risk Information System (IRIS) Health Hazard and Dose Response Assessments, 
Theme 2: Integrated Science Assessments (ISA) of Criteria Air Pollutants 
Theme 3: Community Risk and Technical Support (CRTS) for Exposure and Health Assessments 
Theme 4: Methods, Models, and Approaches to Modernize Risk Assessment for the 21st century 

This work assignment also contributes to the commitments made in EPA's Strategic Plan: 2011 to 2015 
and ORD's Strategic Plan (EPA, Jan 2001).  Under EPA's Strategic Plan, reference is made to Goal 
2/Objective 2.1 (Protecting Ecosystems & Human Health). Under ORD' s Strategy, there are multiple 
references made to improving communication and outreach of our research products and programs. 

II. BACKGROUND: 

EPA's National Center for Environmental Assessment (NCEA) is a leader in the science of human 
health and ecological risk assessment, a process used to determine how pollutants or other stressors may 
impact human health and the environment. NCEA occupies a critical position in EPA's Office of 
Research and Development (ORD) between researchers in other parts of ORD and outside of EPA who 
are generating new findings and data and the regulators in EPA's program and Regional offices who 
must make regulatory, enforcement, and remedial action decisions. NCEA prepares technical reports 
and assessments that integrate and evaluate the most up-to-date research and serve as major elements of 
the science foundation supporting EPA policies. NCEA also conducts cutting-edge research to develop 



innovative quantitative risk assessment methods and tools that help extrapolate between experimental 
data and real-world scenarios, improve our understanding of uncertainties, and facilitate careful 
weighing of evidence. This is why this work assignment is critical in supporting the mission of NCEA 
and the Environmental Protection Agency. 

QA REQUIREMENTS: 

The tasks in this work assignment do not involve the collection, use, or analysis of environmental data. 
Consistent with the Agency's quality assurance (QA) requirements, there is no need for a Quality 
Assurance Project Plan. 

IV. DETAILED TASK DESCRIPTION: 

All direction under this work assignment will be provided as written technical direction from the Task 
Manager or Work Assignment Manager, as appropriate. If provided first as verbal technical direction to 
the contractor, it will be confirmed in writing within 5 calendar days, with a copy to the Project Officer 
and the Contracting Officer, and is subject to the limitations of the technical direction contract clause. 
Each initial deliverable shall be provided to the EPA Work Assignment Manager (WAM) and EPA 
Project Officer (PO) in draft form for review and comment. The contractor shall incorporate 
WAM/Task Manager review comments into revisions of the drafts. All drafts and final reports shall be 
approved by the WAM. 

All efforts under this list of task description shall be in compliance with all existing and new Agency 
and ORD web requirements, and/or changes in the EPA server environment, NCEA or in the supporting 
technology. The contractor shall perform the following tasks: 

Task 0: Work Plan, Progress evaluations, and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, 
the contractor's key assumptions on which staffing plan and budget are based, and qualifications of 
proposed staff. If a subcontractor(s) is proposed and subcontractors are outside the metropolitan DC 
area, the contractor shall include information on plans to manage work and contract costs. In addition, 
the work plan shall specify that a project specific QAPP supplement to the QMP is not required. This 
task also includes monthly progress and financial reports. Monthly financial reports must include a 
table with the invoice LOE and cost amount broken out by the tasks in this WA. The work plan shall 
also provide an analysis of the existing and projected constraints, and the feasibility of accomplishing 
the project's purpose. 

In addition, in each monthly progress report, the contractor shall, at the introduction to the 
discussion of this work assignment, discuss actual progress toward achieving the purpose of this 
work assignment, including problems encountered, issues that may need to be resolved, and 
anticipated timing for completing the goals of the work assignment. The contractor shall provide 
an overview of contract projects, striving to implement efficiencies in performance when 
complimentary requirements are issued. The contractor shall assure that duplication of effort 



relative to other ongoing work assignments under this contract is not occurring. 

Deliverables: Work plan and monthly progress and financial reports. 

Task 1: Operation and maintenance of the NCEA Web sites and databases 

The contractor shall be responsible for managing the updates to the NCEA Internet and Intranet Web 
sites, NCEA Admin & Public Database Applications, and performing any related web support. There are 
over 1500+ reports in the NCEA Database (powered from the Environmental Management Information 
System (EIMS) and EPA Science Inventory (SI) Application) that are either updated, archived or new 
reports added on a regular basis. NCEA Admin is a data entry application of EIMS that is used for 
content management of reports in the pipeline, and at times as new levels of requirements are added 
NCEA Admin is updated to support these requirements. Operations and maintenance may include, but 
not be limited to, link checking, improving the metadata for searching, tweaking the pages for the web 
presentation or archiving retired information. 

The contractor shall: 

• Provide maintenance for the NCEA Web sites, which includes site updates as necessary to 
comply with ORD and Agency Web requirements, and/or changes in the EPA server 
environment or in the NCEA database. 

• Provide other modifications or enhancements as specified in Technical Direction Work 
Requests throughout the period of performance, including migration of selected ColdFusion 
pages to html, addition of new static and dynamic web pages, and redesign of selected pages 
to: 

o Fulfill the mission of the Agency and any related Web initiatives 
o Improve the performance of the site, 
o Comply with Section 508 for Accessibility, and 
o Improve the usability based on any NCEA, ORD or Agency customer feedback 

evaluation(s). 
• Provide Section 508 compliant reports (in PDF format) for posting on the NCEA Web sites 

and databases. 
• Manage the updates and maintenance of the reports in the database throughout the NCEA 

portfolio. 
• Review the site for redundant, outdated, trivial (ROT) content, dead links, usability and other 

EPA initiatives to improve the function of the web site. 

New and major revisions to web pages will be reviewed and tested by the contractor, and by the content 
provider and/or the WAM. Routine or minor modifications will be tested before they are implemented, 
before they are sent to the WAM for review. All web pages shall be consistent with ORD and Agency 
policies regarding the appearance, format, standards and function of Internet and Intranet web pages. 
Additionally, the web pages on the NCEA Web sites shall not compromise the security procedures 
enforced through the NCC facility in RTP, NC. 
Subtask 1.1. Operation and Maintenance of the NCEA Internet and Intranet Web sites 



This subtask is specified for the tracking of work performed under this subtask. These site(s) include the 
site(s) defined as, but not limited to: 

• http://www.epa.gov/ncea  (or any future aliases this may be called) 
• http://intranet.epa.gov/ncea  

Subtask 1.2. Operation and Maintenance of the Human Health Risk Assessment (HHRA) Internet 
and Intranet Web sites 

This subtask is specified for the tracking of work performed under this subtask. These site(s) include the 
site(s) defined as: 

• http://www.epa.gov/ncea/hhra  (or any future aliases this may be called) 
• http://intranetepa.gov/ncea/hhra  

Subtask 1.3. Operation and Maintenance of the Risk (and related) Internet Web sites and 
Databases 

This subtask is specified for the tracking of work performed under this subtask. These site(s) include the 
site(s) defined as: 

• http://www.epa.gov/risk  (or any future aliases this may be called) 
• http://www.epa.gov/risk/expo-box   
• http://www.epa.gov/efh   
• http://www.epa.gov/risk/biofuels/  
• http://www.epa.gov/erasc   
• http://intranetepa.gov/ncea/erasc   
• http://intranetepa.gov/ncea/stsc   
• http://www.epa.gov/ncea/bmds   

Subtask 1.4. Operation and Maintenance of the Integrated Science Assessment (ISA) Internet 
Web site 

This subtask is specified for the tracking of work performed under this subtask. These sites may be 
operated and maintained by other contract support to the EPA, therefore, in this work assignment this 
task is to provide web and database support as needed to the ISA program but not in conflict with the 
existing contract support. These sites include the sites defined as: 

• http://www.epa.gov/ncea/isa  
• http://www.epa.gov/hero   

Subtask 1.5. Support of the Integrated Risk Information System (IRIS) Internet and Intranet 
Web site 



This subtask is specified for the tracking of work performed under this subtask. These sites are currently 
operated and maintained by other contract support to the EPA, therefore, in this work assignment this 
task is to provide web and database support as needed to the IRIS program but not in conflict with the 
existing contract support. These sites include the sites defined as: 

• http://www.epa.gov/iris  (or any future aliases this may be called) 
• http://intranetepa.gov/ncediris   
• http://intranet.epa.gov/iristrack  

Subtask 1.6. Support of the Casual Analysis/Diagnosis Decision Information System (CADDIS) 
Internet Web site, Database and Data Entry Application 

This subtask is specified for the tracking of work performed under this subtask. This site is currently 
operated and maintained by other contract support to the EPA, therefore, in this work assignment this 
task is to provide web and database support as needed to the CADDIS program but not in conflict with 
the existing contract support. These site(s) include the site(s) defined as: 

• http://www.epa.gov/caddis  

Subtask 1.7. Support of the Global Change Research Program (GCRP) Internet and Intranet Web 
sites and Database 

This subtask is specified for the tracking of work performed under this subtask. These sites are currently 
under improvements by other contract support to the EPA, therefore, in this work assignment this task is 
to provide web and database support as needed to the GCRP program but not in conflict with the 
existing contract support. These site(s) include the site(s) defined as: 

• http://www.epa.gov/ncea/global   
• http://intranetepa.gov/ncea/global  

Subtask 1.8. Support of the Report on the Environment (ROE) Internet Web site, Database and 
Data Entry Application 

This subtask is specified for the tracking of work performed under this subtask. These sites are currently 
maintained by other contract support to the EPA, therefore, in this work assignment this task is to 
provide web and database support as needed to the ROE program but not in conflict with the existing 
contract support. These sites include the sites defined as: 

• http://www.epa.gov/roe   
• http://www.epa.gov/roeadmin  

Subtask 1.9. Operation and Maintenance of any new NCEA Internet Web sites or databases not 
already developed 



This subtask is specified for the tracking of work performed under this subtask. These site(s) include the 
site(s) defined as: 

• TBD 

Deliverables 
The contractor shall provide updates to the web sites and databases as needed, copying the WAM on all 
correspondence regarding these updates. For estimating purposes only, the contractor shall assume they: 
will provide monthly reviews and corrections for missing metadata, broken links and ROT on all NCEA 
Web sites; will develop & implement improvements or updates to a minimum of three web sites 
annually to a maximum of six web sites; and will prepare a minimum of 100 to a maximum of 250 PDFs 
for posting. 

The contractor shall provide Monthly Progress Reports on the 20 th  of every month outlining any work 
performed under this task. 

Task 2: Enhancements to the site based on Agency guidance and new Technology 

The contractor shall be responsible for managing the updates to the web sites by adhering to the EPA 
Web guidelines at http://www.epa.gov/webguide  . The contractor may be asked to make updates to these 
sites (following the same procedures outlined in Task 1) based on new technology or EPA Web 
Guidance as new direction becomes available. Specifically, this task may provide contractor support to 
provide a range of strategic communications and outreach tasks to define and develop new aspects to the 
web sites and databases based on the newest technologies the EPA Web is considering. 

This task may include the evaluation of Web 2.0 technology to include but not be limited to: 

• Development of the NCEA web sites (listed in Task 1) in the newest Agency Web standards, 
utilizing efficiencies of Web 2.0 tools. 

• Development of a communications plan to promote the use of NCEA to a wider audience 
• Development of podcasts to promote the information of NCEA 
• Development of on-line training or webinars to promote the information of NCEA 
• Use of XML, Twitter, listerver, or RSS feeds to promote the use of NCEA to a wider audience 
• Development of NCEA content using more sustainable technology 
• Development of more integration with like systems/databases Government-wide, to support data 

sharing or access via open data government platforms (like NARA, e-Chem portal, Data.gov , 
etc) 

Deliverables 
The contractor shall provide updates to the web site and database copying the WAM on all 
correspondence regarding these updates. For estimating purposes only, the contractor shall assume they 
will produce 6-10 podcasts, maintain 1-3 training web sites, host 1 on-line event or webinar, develop a 
minimum of 2 communication plans, and add 3 new Web. 2.0 enhancements to the NCEA Web sites 
listed in Task 1. 



The contractor shall include in the Monthly Progress Report any work performed under this task. 

Task 3: Web Analytics for site usability/enhancement and improved communication 

The contractor shall be responsible for managing the Web site and database statistics for the purpose of 
improving the web site purpose and needs of our audience. The contractor shall prepare statistical 
reports on a monthly, quarterly, and yearly (compare year to year totals) basis to be used to examine 
how the web sites are being utilized. Specifically, the contractor shall: 

• Provide statistical reports as requested by Technical Direction from the WAM regarding site 
statistics, search terms, performance analysis, site recommendations or mockups, and data exports 
from NCEA for the purpose of clean-up or analysis to assist in the management and presentation of 
NCEA information. These reports shall be in the form of a spreadsheet or word processor 
application. 

• Provide recommendations for site enhancements based on the results of the statistics reported. 

• Perform web site usability testing to improve the use of the site and to develop personas for site 
usage design. 

• Support the NCEA mailing list to communicate activities related to the NCEA Program (public). 

• Maintain the NCEA Webmaster correspondence system to manage comments to the website and 
improvements. 

Deliverables 
The contractor shall provide web usage statistics and other related reports on this task to the WAM by 
the 28th  of every month for any work performed under this task. For estimating purposes only, the 
contractor shall assume they will provide both monthly & (4) quarterly statistical reports; will perform 1 
-3 usability tests on the web sites defined in Task 1; will develop a minimum of 3 personas; and will 
make 3-6 recommendations that will improve the statistics to these sites by a minimum of 15% over the 
course of a year. 

The contractor shall include in the Monthly Progress Report any work performed under this task. 

Task 4: Technical review by a Subject Matter Expert (SME) with expertise to provide support for 
database design or development 

The contractor shall be responsible for providing technical review on any new technology to the web 
site or database design issues related to operating NCEA's web sites. For example this may include 
finalized NCEA products implementation on the NCEA web sites (see listed in Task 1), database 
development support related to EIMS, and all web site improvements. Technical 
review/commenting/editing may be necessary before documents are released to the public from the 
NCEA Databases or web sites. Additionally, the subject matter expert (SME) shall be familiar with the 
database searching to be able to recommend updates/improvements to the site without misrepresenting 



the data. 

Deliverables 

The contractor shall provide written correspondence to the WAM on anything related to this task. For 
estimating purposes only, the contractor should assume the SME would be able to facilitate at a 
minimum two face-to-face discussions (to a maximum of 12 non-face-to-face technical issues 
resolutions) about the improvements discovered in Tasks 2 & 3 based on their knowledge of the NCEA 
databases and web sites and new technology. 

The contractor shall include in the Monthly Progress Report any work performed under this task. 

Any associated meeting minutes for this WA shall be provided no later than 3 business days after date of 
meeting. 

V. GREEN MEETINGS AND CONFERENCES 

The contractor shall follow the provision of EPA prescription 1523.703-1, Acquisition of 
environmentally preferable meeting and conference services (May 2007), for the use of off-site 
commercial facilities for an EPA event, whether the event is a meeting, conference, training session, or 
other purpose. Environmental preferability is defined at FAR 2.101, and shall be used when soliciting 
quotes or offers for meeting/conference services on behalf of the Agency. 

The contractor shall assume no more than two face-to-face meetings to support this work assignment. 



QUALITY ASSURANCE SURVEILLANCE PLAN 
for the Support of the NCEA Web sites and Databases 

Performance Work Statement 

Quality Assurance Surveillance Plan 

The requirements contained in this work assignment are considered performance-based, focusing on the 
Agency's desired results and outcomes. The contractor shall be responsible for determining the most 
effective means by which these requirements will be fulfilled. In order to fulfill the requirements, the 
contractor shall design innovative processes and systems that can deliver the required services in a 
manner that will best meet the Agency' s performance objectives. This performance-based requirement 
represents a challenge to the contractor to develop and apply innovative and efficient approaches for 
achieving results and meeting or exceeding the performance objectives, measures, and standards 
described below. The Contractor's performance will be reflected in the positive or negative evaluation 
offered by the Agency in the Contractor Performance Evaluation (CPE) which is evaluated annually (per 
the "Contractor Performance Evaluation" clause in the contract). The Work Assignment Manager shall 
submit a complete annual review of the areas outlined in the Quality Assurance Surveillance Plan 
(QASP), included in the contract, which will then be utilized by the Project Officer in preparing the 
overall evaluations submitted annually in response to the Contractor Performance Evaluation 
requirements in the contract. 

General Management and Administration 

Performance 
Requirement 

Measurable 
Performance Standards 

Surveillance Methods Incentives/Disincentives 

Management and 
Communications: The 
Contractor shall maintain 
contact with the EPA CO, 
PO and WAM throughout 
the performance of the 
contract and shall 
immediately bring 
potential problems to the 
attention of the 
appropriate EPA WAM. In 
cases where issues have 
a direct impact on project 
schedules or cost, the 
contractor shall provide 
options for EPA's 
consideration on resolving 
or mitigating the impacts. 

Any issues that impact 
project schedules or cost 
shall be brought to the 
attention of the 
appropriate EPA WAM 
within 3 business days of 
occurrence. 

100% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly 
(via monthly progress 
report) to identify 
unreported issues. The 
EPA WAM will report any 
issues to the EPA PO who 
will bring the issue(s) to 
the Contractor's attention 
through the CO. 

Unsatisfactory rating 
under the category of 
Business Relations in the 
NIH Performance 
Evaluation System if two 
or more incidents occur 
during an applicable 
period of performance 
when the contractor does 
not meet the measurable 
performance standards 
for a given contract 
period. 



Timeliness: Services 
and deliverables shall be 
in accordance with 

work assignment or 
tasking document, unless 
amended or modified by 
an approved EPA action. 

During any period of 
performance, 90% of all 
submitted deliverables 

than 5 business days past 
the due date. 

100% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly 
(via monthly progress 
report & milestones 
established for each 
deliverable) to compare 
actual delivery dates 
against those approved, 
The EPA WAM will report 
any issues to the EPA PO 
who will bring the issue(s) 
to the Contractor's 
attention through the CO. 

Unsatisfactory rating 
under the category of 
Timeliness in the NIH 

erformance Evaluation 
System when the 
contractor does not meet 
the measurable 
performance standards 
during an applicable 
period of performance. 

Cost Management and The contractor shall The EPA PO will routinely Unsatisfactory rating 
Control: The Contractor manage costs to the level meet with the Contractor's under the category of 
shall monitor, track and of approved ceiling on the Project Manager to Cost Control in the NIH 
accurately report level of work assignment. The discuss the work progress Performance Evaluation 
effort, labor cost, other contractor shall notify the and contract and System when the 
direct cost and fee WAM/PO when 75% of individual work contractor does not meet 
expenditures to EPA the approved funding assignment expenditures. the measurable 
through progress reports ceiling for the work The EPA PO shall review performance standards 
and approved special assignment is reached. the Contractor's monthly during an applicable 
reporting requirements. 

The Contractor shall 
assign appropriately 
leveled and skilled 
personnel to all tasks, 
practice and encourage 
time management, and 
ensure accurate and 
appropriate time keeping. 

progress reports and 
request the WAMs 
verification of 
expenditures and 
technical progress before 
authorizing invoice 
payments. 

period of performance. 



Technical Effort: The All analyses conducted for EPA will review all Unsatisfactory rating 
analyses or products EPA by the Contractor analyses and work under the category of 
developed by the must be factual and based products conducted by the QUALITY OF PRODUCT 
contractor shall be factual on sound science and Contractor and will OR SERVICE in the NIH 
and defensible and based engineering. All analyses independently consider Performance Evaluation 
on sound science and and products (initial and the merit. EPA may opt to System when the 
engineering. All data shall final drafts) shall conform peer review analyses to contractor does not meet 
be collected from 
reputable sources and 

in format and content to 
requirements specified by 

further validate merit, the measurable 
performance standards 

quality assurance the WAM in written during an applicable 
measures shall be 
conducted in accordance 

technical direction, and 
should meet the 

The EPA WAM/TM (Task 
Manager) will review initial 

period of performance, 
even after review input 

with contract, agency objectives stated in the drafts to assess technical and follow up discussion 
requirements and any work assignment. All accuracy and editorial by Agency personnel. 
additional requirements initial draft documents quality. The WAM/TM will 
outlined in individual work shall be clearly written at identify all inaccuracies 
assignments or technical a level appropriate to the and needed edits and 
directives. Any work targeted audience. All corrections to the 
requiring the contractor to information shall be contractor in the initial 
provide options or 
recommendations shall 
include the rationale used 
in selecting the 
option/recommendation 
and all other options and 
recommendations 
considered. 

factual, technically sound, 
and accurate, with data 
sources identified. 

Draft versions of a 
document shall require no 
more than two editorial 
revisions. 

review of draft documents. 

Socio-Economic The Contractor shall meet EPA will monitor the If less than 80% is 
Utilization: The a standard of at least 80% contractor's utilization of reached during an 
Contractor shall assess all of the dollar goals outlined socio-economic firms by applicable period of 
agency requirements in their subcontracting reviewing the contractor's performance, the 
outlined in work plan during each period of submittal of Standard contractor shall outline the 
assignments for performance, unless Forms (SF) 294 and (SF) steps that will be taken to 
opportunities to fully utilize Agency priorities prevent 295. meet the annual goals 
the knowledge and 
experience of its socio- 
economic team members. 
Work shall be allocated in 
a manner that ensures the 

or preclude such tasking. outlined in their plan, or 
provide justification as to 
the rationale for the lack 
of meeting the 
subcontracting plan goals. 

Contractor's annual 
subcontracting goals are 
met. 

Performance that does 
not meet the stated goals 
without sufficient 
justification will be 
reported as an 
Unsatisfactory rating 
under the category of 
BUSINESS RELATIONS, 
and MEETING SDB 
SUBCONTRACTING 
REQUIREMENTS in the 
NIH Performance 
Evaluation System. 



United States Environmental Protection Agency 

E
Washington, DC 20460 

PA 
Work Assignment 

Work Assignment Number 

1 - 25 

Other 	Amendment Number: 

000001 

Contract Number 

EP-C-10-060 

Contract Period 	11/30/2010 	To 	07/31/2012 

Base 	 Option Pe iod Number 	1 

Title of Work Assignment/SF Site Name 

NCEA Web and Database Support 

Contractor 

COMPUTER SCIENCES CORPORATION 

Specify Section and paragraph of Contract SOW 

3.1.17 

Purpose: 
Work Assignment 	 Work Assignment Close-Out 

Work Assignment Amendment 	 Incremental Funding 

Work Plan Approval 

Period of Performance 

From 	12/01/2011 To 	07/31/2012 

Comments: 

This action increases the allocated incremental funding for the work assignment. 	New funding ceiling is an increase 
of $97,298 to a total of $336,148, 	and the total LOE ceiling is increased to 3720 technical hours. 

Superfund 	 Accounting and Appropriations Data 	 Non-Superfund 

Note: To report additional accounting and appropriations date use EPA Form 1900-69k 
SFO 

(Max 2) 

. 	DCN 	Budget/FY 	Appropriation 	Budget Org/Code 	Program Element 	Object Class 	Amount (Dollars) 	(Cents) 	Site/Project 	Cost Org/Code 
(Max 6) 	(Max 4) 	Code (Max 6) 	(Max 7) 	 (Max 9) 	(Max 4) 	 (Max 8) 	 (Max 7) 

1 
1 

2 
1 

3 

4 
I 

5 

Authorized Work Assignment Ceiling 

Contract Period: 	 Cost/Fee: 	 LOE: 

11/30/2010 	70 07/31/2012 
- 

This Action: 

- 

Total: 

Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	 Cost/Fee: 	 LOE: 

Cumulative Approved: 	 Cost/Fee: 	 LOE: 

Work Assignment Manager Name 	Mau r een Johnson Branch/Mail Code: 

Phone Number 	703-347-8611 

FAX Number: 305-425-8314 (Signature) 	 (Date) 

Project Officer Name Nancy Muzzy Branch/Mail Code: 

Phone Number: 513-569-7864 

FAX Number: (Signature) 	 (Date) 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

FAX Number: (Signature) 	 (Date) 

Contracting Official Name 	Cathy 	Basu Branch/Mail Code: 

Phone Number: 	513-487-2042 

FAX Number: (Signature) 	 (Date) 

Work Assignment Form. (WebForms v1.0) 
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